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1.' What information has already been provided :o Headquarters? 
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If the response to any of the questions Is readily available in Headquarters 
so state and give the names and telephone numbers of the people having the 
information and in what form (memo, report, etc.) it was supplied. 
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2. What is the History/threat of the site? 

"A short, descriptive narrative of one to two pages is preferred with an appendix 
of significant dates. Include a list of substances found, or believed to be 
found on the site (with notations to distinguish the difference) and a short 
description of the population at risk and/or the environment affected. 
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What detailed strfdies have been performed on the site? 
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A short description of each study, with dates performed. The name of the con­
tractor, the project officer (with address and telephone number) and a summary 
of the findings will be needed. A copy of the final report, or executive summary 
of each study will be requested to be sent to Headquarters. These studies include 
hydrogeological studies, soil, water and air monitoring, ground-penetrating radar,-
studies and any others which define the extent of the problem, provide information 
needed to plan remedial measures and/or providi for a facility plai^ompletely -
or partially clean the site. * '' ' 
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4. What emergency/remedial actions are necessary to clean the site? 

These actions are those necessary to completely eliminate or ultimately secure 
the hazardous materials on or off the site. The description of thcse^measures 
should be as specific as possible and should reflect the data obtained in the 
studies supplied In answer to question 3. These actions are not limited to , 
those already approved or underway but should bo those that should 'be pcrfonied 
for a total cleanup of the site. These are, however, generic activities suci 
as "removal of contaminated soil", "repackaging and/or removal of drums", "con­
struction of a leachate collection and treatment system". Include the studies 
that should be performed In order to better define the remedial activities i eed^. 
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5. What alternative measures have been suggested? 

For each activity prescribed in question 4 provide a list of alternative methods 
considered at the site to acheive the objective. If only one method Is available 
to effect some remedial measure, or no alternative measures have been considered, 
simply state that as the case. If possible, provide the merits and demerits of 
each alternative considered. 
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6. Vhat Is:tlie final cleanup plan, if any, for the site? 
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7. What mechanisms are available for'funding the above closure plans? 
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Such funding sources Include 311 motiics, state fundings, private sources through . 
Administrative Orders or consent decrees, money "volenteered" from private ' 
sources, FIT contracting or subcontracting and Superfund money. 
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8. What actions have been planned for the site? 

These remedial/emergency activities are a subset of those Indicated under question 
2 and Include those actions for which RFP's, IFB's, and/or TDD's have been pre­
pared. These are activities for which the scope of work and work plans have been 
developed but have not been initiated. 
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9. What problems are present to prevent the implementation of activities under 
question 8? 

Such problems may Include awaiting final results of a necessary study, poor 
weather conditions delaying construction, dlsallowal of 311 money for the 
planned activity, extended contract negotiations, lack of subcontracting* 
money under the FIT contract, public interference, lack of acceptable disposal 
site and/or method. Include the anticipated time to overcome the obstacles 
and.„aay actions that Headquarters could take to expedite the solution. % * 
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10. Wliat actions are currently underway at the Site? 

A brief description of the level of activity, extent of remedy anticipated, time . 
of completion and associated costs (if available) of such activities-as State-
directed cleanup, 311 actions, owner/operator and legislation. 
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11. Have cost estimates been developed? 

^At best estimate of the total cost should be supplied. If at all possible the 
rationale behind the estimate should be provided. Also, needed, if available, 
are the cost estimates for each anticipated activity described under questions 
3 and 4. Include the dates applicable to each of the cost estimates. 
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12. Have time estimates been developed? wo 

A best estimate of the total time needed to clean the site as well as times 
and scheduling for each phase of cleanup should be provided. Is a facility 
management plan available, or can one be developed? If so, please supply* 
this Information. If enforcement/legistation is underway have deadlines 
been established under Administrative orders or a consent decree? If so, 
what are they and are they being met? Has a case development plan.been 
formulated? If so, what are the relevant dates? 
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13* What are the inportant.clTcumstanccs relevant to the cleanup that should 
be considered? 
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For instance. 

Enforcement/litigation 

Public Participation 

State Involvement 

. Congressional Interest 

-Notoriety 

What are the prospects of getting a responsible 
party to affect the cleanup in an acceptable 
time? Is some necessary precedent being estab­
lished? 

Are public interest groups actively involved? 
To what extent? Supply names (and telephone 
numbers) of people that should be contacted if 
the site is selected for cleanup under Super-
fund. 

What level of activity has the Slate shown in 
regards to the site? Should the State office 
be contacted directly? Who in the State office 
should participate? 

Have any STate or Federal Congressman shown, a 
substantial interest in the site? 

Have newspapers, television, activist groups , * 
publicized the site? Examples would be Love 
Canal, Memphis, Valley of the Drums, etctf 

003655 
% 



V 

• J 
v» VV 

f, 

t > 

SUfLlflUNi) KIAOINLSS MAIUIX 
V. 

Site Name, 
Location 

Loc it, RuN.lt 

4-c^ 

Problem ' '• 
Identification 

-Extent of 
. Contamination 

c 
*-« E 
C i/% 
I- tA 
a ci 
I-

i/i 
CJ < 

^et, 

at 
u 
c c 
fO o 
(/> -f-

1/1 •-» 
•r- U 
tj o 
c a. 
C i/i 
o c 
o •-» 
o 

oe 

c 
o . 

0/ u 
•I- (U 
U. CL 

01 
I— c 

r 

1/1 
r- t3 
I/) CD 
>,4J 

a 
ra r— 
c a. 
«t E 

JD 5 
ra 

T 

(U L, 
u at 
(O -M 

t 5 
3 

«/> 

t. 
"O Q» 
C 4-> 
3 (O 
o 2: 
J-

CJ 

01 
u 

4^ 
•3 J-
C 3 
03 10 

»— 3 
•f- to o 
to 

1. 
•r-
< 

3 
I 0/ 

<+- c 

r- C'i 
03 cn;. 
4-J-i- OJ 
CtO-M 

OJ 
E >,0 
C4J 
o-r- O) 
5- J- O 
•I- o c 
>••- to 
C fc. L> 

UJ£3.-i-

Clean-up Actions 
Identified 

<u 

to 
> 
0 

1 
a: 

U 01 
C (/I 
QJ C 
01 O 
$- Oj 
<U on 
E cu 
LU cm 

cx on 
3 c: 
c o 
td •>-
0) -M 

t— u 
oc 

a» to <0 
1— +J>r-
I 03 

3 SL 

in 3 
Ol QJ 
> 'r-
•r~ 0*~ 
•M •f 
ttj ••-> 
C C 
i-. <u 
OJ 3 

in 
01 
> 3 
•r- OJ 
-M +J 
ra u 
c: OJ 
V. 
OJ 0) 
+-»to 

3 
OJ 
+J 

to 

E 
•r— 

m 4J 
4-> in 
in UJ 
o 
o 

3 
at 

01 m 
t- o 
3 O. 
3 O 
OJ t. 
f a. 
o 
to 

VW> 

Status of 
I Remedial Actions 
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